QUALITY ASSURANCE PROVISIONS

P/N: (99207) 4022T52P03

NSN: 2840-00-55 0

NOMEN: T-58 Bearing Housing, Acc Dr / Gearbox
CSI: Sept 2004

APPLICABLE CLAUSES:

1. Articles to be ished hereunder shall be manufactured, tested and inspected in accordance with
drawing number : 4022T52P03 Revision : B and all details and specifications referenced therein.
MATERIAL: AMS-6382

1I. Quality/Inspection Requirements

A. ISO 9000 equivalent of MIL-1-45208 applies.

NADEP Cherry Point
C. Production Lot Testing applies. CONTRACTORS FACILITY
D. Mandatory Inspection applies.
III. Supplemental Requirements
A. ISO 9000 equivalent of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2) applies.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking method
that is traceable to the contract, all manufacturing sources performing processes/operations both those
performed in-house and those outsourced and a tracking method that is traceable to the contract. These
sheets shall not be revised or altered after the successful completion of First Article or Production Lo
Testing without approval from the ESA located at the NADEP via the PCO. Any proposed change §
require a new First Article Inspection.

C. Unless otherwise specified, for fabricated parts, the Inspection Method Sheets/ Final Inspection Sheets
shall list the characteristics of each item produced under the contract.

The manufacturer shall be required to provide certifications of all raw material including castings and
forgings. The material source shall be identified and the documentation shall be able to identify the
customer and/or contract number. The manufacturer shall maintain all raw material documentation fora
minimum of ten (10) years.

The contractor is responsible for providing completed Inspection Method Sheets/Final Inspection Sheets
showing the actual dimensions taken for ALL Characteristics. CRITICAL CHARACTERISTICS Shall be
indicated as such on the IMS Sheets.



QUALITY ASSURANCE PROVISIONS (continued)
D. Markings shall be IAW MIL-STD-130 latest revision, and method and location shall be IAW
drawing.
IV. Mandatory Inspection Requirements
During production, mandatory inspection is required to be accomplished by the contractor as follows:
A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.
2) Major and Minor Characteristics - LOI shall be VA/W sampling plan acceptable to the QAR.

ritical Characteristics

-A- 176 / 1.74 (C8)

-B- 1.2603 / 1.2600 (C8)

-F- .308 / .306 (D7)

.04-.02 Cham 45 Degrees Basic Circular run out -D- .0005

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on applicable
drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies, patterns,
templates, mylars, special tooling, test equipment, or any other manufacturing aid required for the
manufacture and/or testing of the subject item(s) will not be provided by the Government and is the sole
responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or
the furnishing thereof that may be contained in any drawing or referenced specification.



FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (99207) 4022T52P03

NSN: 2840-00-553-0980

NOMEN: T-58 Bearing Housing, Acc Dr / Gearbox
CSI: Sept 2004

1. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with drawing number: (99207) 4022T52P03 and all details and specifications referenced
therein.

B.Packaging and Preservation: Verification that the parts have been packaged and preserved per the
requirements of the contract.

C.Visual: Verification and certification of the overall workmanship of the First Article Sample(s).

D.Dimensional: Verification and certification of 100% dimensional check of the First article Sample.
E. Review of documentation as provided under DD 1423 requirements.
In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to those

tests that will demonstrate that the articles comply with contract requirements. The contractor shall be
responsible for providing necessary parts and repair of the First Article(s) during testing.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) (continued)

II. Samples to be submitted for testing:

III. Special Instructions:
A. Upon successful first article inspection all processes are to be frozen.

B. Sample(s) may be considered as production items under the contract provided the sample could be
refurbished to ready for issue (RFI) condition and provided the sample has inspection approval of
the cognizant QAR. Sample(s) may be shipped as production items only after all other units
required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor provides a
test coupon that is of the same material and has undergone the same special processes as the First
Article test piece. Certification statements for material and processes will be provided with these
test coupons. If coupons are not available a complete set of Material receiving and inspection
reports are required.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light preservative on
both samples.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an information copy to
the PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test sample(s) by
the ACO/QAR. The First Article Sample(s) shall be forwarded to the following First Article point of
contact at the designated test facility:

Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and Receiving Report
(DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded
to the PCO/ACO at the appropriate DLA Activity, and the designated test facility. In addition, the
contractor must supply all detailed process/operation sheets, Inspection Method Sheets, First Article Test
Report (signed by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Magnetic Particle

Inspection and any out-sourced process conducted on the First Article Sample(s). These forms and
documentation may either be placed in the shipping container with the sample(s) or sent separately,
however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM." THESE
DOCUMENTS SHALL ACCOMPANY THE FIRST ARTICLE INSPECTION SAMPLE AND SENT
TO: :

Cherry Point
NAVAL AIR DEPOT

FIRST ARTICLE TEST-STA. 31B
ATTN: CODE 3.3.2 (252) 464-7748
BLDG 154B CLEVELAND DR.
MCAS CHERRY POINT, NC 28533

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and submit a
copy of their test report with conclusions and recommendations to: DSCR CONTRACTING OFFICER /
NAVICP CODE 0733.3



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

APPLICABLE CLAUSES:

A. The contractor shall deliver 1 unit(s) of lot/item within 300 calendar days from the date of
this contract to:

Cherry Point
NAVAL AIR DEPOT

FIRST ARTICLE TEST-STA. 31B
ATTN: CODE 3.3.2 (252) 464-7748
BLDG 1548 CLEVELAND DR.
MCAS CHERRY POINT, NC 28533

with marking on the test sample(s) shipping container to read: "FOR FIRST ARTICLE TESTING.
NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER: For First Article
Test, the shipping documentation shall contain this contract number and the lot/item identification.
The characteristics that the First Article must meet the testing requirements are specified elsewhere in
this contract.

B. Within 120 calendar days after the Government testing facility receives the First Article Sample(s), the
QAR's signed Material Inspection and Receiving Report, DD Form 250 and all detailed Process/Operation
Sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection, any out-sourced
process conducted on the First Article Sample(s) and all technical data used to manufacture the First Article
Sample(s), the contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or approval shall not
relieve the contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an additional
First Article for testing. After each request, the contractor shall make any necessary changes, modification,
or repairs to the First Article or select another First Article for testing. All costs related to these tests are to
be borne by the contractor, including any and all costs for additional tests following disapproval. The
contractor shall furnish any additional First Article to the Government under the terms and conditions and
within the time specified by the Government. The Government shall act on this First Article within the
time limit specified in paragraph C above. The Government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting officer disapproves any
First Article, the contractor shall be deemed to have failed to make delivery within the meaning of the
default clause of this contract.

E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it meets all
contract requirements for acceptance and was not consumed or destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.



F. If the Government does not act within the time specified in paragraph C above, the contracting officer
shall, upon timely written request from the contractor, equitably adjust under the changes clause of this
contract the delivery or performance dates and/or the contract price, and any other contractual term affected
by the delay.

G. The contractor is responsible for providing operating and maintenance instructions, spare parts support,
and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the commencement of
production of, the balance of the contract quantity is at the sole risk of the contractor. Before First Article
approval, the costs thereof shall not be allocable to this contract for

1) progress payments, or
2) termination settlements if the contract is terminated for the convenience of the Government.

L. The contractor shall produce both the First Article and the production quantity at the same facility and
shall submit a certification to this effect with each First Article and production lot.

J. The contractor shall provide specific written notification to the procuring contracting officer informing
him of the shipment of any article(s) furnished in accordance with this clause. Such notification must be
addressed to the attention of the ACO with copies to the DLA Contracting Officer and to the testing
activity. Failure to provide such notification shall excuse the Government from any delay in performing
First Article Testing and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

1. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First Article
Approval. Requirements specified herein for offerors who have previously fumished IDENTICAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime Contractor.
An offeror requesting waiver of First Article Approval Requirements shall submit evidence with its offer
establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or employee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence
of operations and approved subcontractors as those previously delivered and accepted by the
Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
States and the making of a false, fictitious, or fraudulent certification may render the maker subject to
prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Articie Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on
compliance with the First Article Approval Requirements AND one that is based on a waiver of such
requirements. Where an offeror submits only one price and fails to clearly state that the price is
based on waiver of the First Article Approval Requirements, it will be deemed to be based on
compliance with the First Article Approval Requirements,

III. In the event that waiver of the First Article Approval Requirements is granted, the delivery schedule
for the production items shall be reduced by the number of days designated for delivery of First Article
Test unit plus the number of calendar days indicated for the government notification of conditional
approval or approval. These requirements are specified in the quality assurance section of this solicitation.
If the offeror is unable to meet the desired schedule, he shall insert below the alternate delivery schedule he
offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity Days After Contract Award




PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)
P/N: (99207) 4022T52P03
NSN: 2840-00-553-0980

NOMEN: T-58 Bearing Housing, Acc Dr / Gearbox
CSI: Sept 2004

The Production Lot Test shall be performed at the contractor’s facility and be witnessed
and accepted by the DCMA QAR. A written test report shall be forwarded to the PCO
IAW DD1423 requirements. It may be determined that a team from NAVICP and the NADEP will
witness the Production Lot Inspection. This decision will me made based on previous results of a First
Article inspection or if the First Article was waived and there were issues with subject part number.

The material produced under contract shall be accepted by the cognizant ACO/QAR contingent upon the
successful completion of these requirements.

1. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes. In
addition the QAR shall select the applicable number of items at random from each successive lot or portion
thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.
II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:

A. Compliance with all drawings and specifications referenced therein.

B. Dimensional Check

C. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder shall also be
subjected to those tests, which will demonstrate that the sample(s) comply with contract requirements.

III. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and submit two
copies of their test report with conclusions and recommendations to the DLA Contracting Office and

NAVICP code 0733.3 , and the ACO.

IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot Tests so that the
Government may witness such testing.

V. Inspection of Samples

PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)



A.Upon inspection of Production Lot Sample(s), two (2) copies of the Material Inspection and Receiving
(DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded
to the DLA Contracting Officer, NAVICP Philadelphia code

B. Sample(s) may be considered as production items under the contract provided the sample(s) can be
refurbished to Ready for Issue condition and provided the sample(s) have inspection approval of the
cognizant CAO/QAR. Sample(s) may be shipped as production items only after all other units required
under the contract have been produced and are ready for shipment.

C. The Production Lot Samples shall be selected at random by the cognizant government inspector. The
samples shall be identified by contract number, lot number and be clearly marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

D.Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 10 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 15 days of the receipt of the samples, the CAO shall notify the DLA
contracting officer, of the results of the testing, together with a recommendation for approval or
disapproval.

E. In the event the contractor does not receive written notification of approval or disapproval of the
samples for a particular production lot within 25 days from their submission for testing, the contract
delivery schedule shall be equitably adjusted as necessary.

F.. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

G. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the
contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In
such event, the government may;, at its option and at no additional cost to the government: 1) terminate all
or any portion of this contract for default; 2) require the manufacture of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures proposed by the contractor for rework are
acceptable to the Government, or; 3) require the submission of additional samples for test. The foregoing
procedures shall apply to new or reworked production lots in the same way as they did to the original
Production Lot.

H. For each additional sample or each resubmission of a modified sample which the contractor is required
to submit for approval hereunder as a result of a failure of a previous sample to conform to the
requirements of the specification, the contractor shall pay to the government the costs of reinspection,
examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such
COSts.

I. Nothing contained in the foregoing provisions of this clause, and no action of the Government in
accordance herewith, shall in any way prejudice the right of the Government under the clause of this
contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

completing and reviewing the collection of information.

0188), Washington, DC 20503.
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
Please DO NOT RETURN your form to either of these addresses.

Send completed form to the

A. CONTRACT LINE ITEM NO. |[B. EXH/ATCH NO. |C. CATEGORY:

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY
LT REQUIRED AS

REQ

|SEE BLOCK 16*

12. DATE OF FIRST SUEBMISSION

14. DISTRIBUTION

11. AS OF DATE |[13. DATE OF SUBSEQUENT
SUBMISSION SEE BLOCK
16**

8. ADP CODE
A AS REQ

b. COPIES

TDP ™ OTHER
D. SYSTEM/ITEM 00-553-0980 E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE éB-ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
DI-MISC-80678/T3 RICHMOND PRICE

Final

a.ADDRESSEE Draft |reg |Repro

16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s8)
AND/OR PRODUCTION LOT SAMPLE (s8).

**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) APPROVED FOR THEIR SAID PROCESS

BLOCK # 5- CONTRACT REFERENCE: P/N:4022T52P03

Material certified to AMS-6382

Certification of the following special process /
inspection:

Austenitize@ 1550 degrees F one hour and oil quench
Hardness = RC 33-38

Black Oxide Finish IAW AMS-2485

zone D3
Chrome plate IAW note 6 and AMS-2406

DCMC/ACO 1/0

DCMC/QAR 1/0

PCO 1/0

Magnetic Particle Inspection Per P3-TE-1 and table located

G. PREPARED BY H. DATE I. APPROVED BY

NAVICP-P / HUGHES 20 July 2004

NAVICP-P / HUGHES

J. DATE

20 July 2004

DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[ ] ™[ OTHER[ ]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F . CONTRACTOR
00-553-0980
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

COMPLETE PROCESS OPERATION
SHEETS

1 CERTIFICATION DATA REPORT
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2. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
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AS REQ. SEE BLOCK # 16 Reg | Repro
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PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** TF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
NADEP 170
15 . TOTAL 170 ‘
T.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
1. AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE & RE2QUIRING OFFICE T8, ESTIMATED

DI-MISC-80678/T2
DEFENSE SUPPLY CENTER

7.0D 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION

TOTAL PRICE

REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft | Reg | Repro
16 . REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR . 1/0
*JPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 170
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
NADEP 1/0
15.TOTAL 2/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P / HUGHES 20 July 2004 NAVICP-P / HUGHES 20 July 2004

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
TDP[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F . CONTRACTOR
00-553-0980
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17 .PRICE GROUP

3 REQUEST FOR DEVIATION

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE

18.ESTIMATED
TOTAL PRICE

DI-CMAN-80640C DEFENSE SUPPLY CENTER
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS RIQ. b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | . .f¢ Final
AS REQ. Reg Repr
(o]
16 . REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY DEVIATION/WAIVER THE LIFE OF THE | DCMC/QAR 1/0

CONTRACT

PCO 1/0

15.TOTAL 3/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE

7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION

18.ESTIMATED
TOTAL PRICE

REQUIRIED 14 DISTRIBUTION
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COP1ES
SUBMISSION a.ADDRESSEE Final
Draft Reg Repro
16 . REMARKS
ONLY ONE DID APPLICABLE
15.TOTAL
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
20 July 2004 | ROBERT HUGHES 20 July 2004
ROBERT HUGHES
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